

FANNING HOWEY

March 10, 2016

Dr. Stephen Johns
Business Manager
Millburn District 24
18550 Millburn Road
Wadsworth, IL 60083

Re: Lighting Project Summer 2016
Millburn District 24
Wadsworth, IL
Project No. 215091.01

Dear Dr. Johns:

Fanning/Howey Associates, Inc. is pleased to inform you that bids were received on March 4, 2016, at 3:00 p.m., local time, for this Project.


We have reviewed all submitted bids, and have discussed the contents of the lowest bid and the second lowest bid with that submitter. It is Fanning Howey's opinion that it is in Millburn District 24's best interest to award the Contracts as follows:

Bid Package 1 – General Construction
Base Bid will include all work \$ 387,130.00

Foresite Electric
285 Jamie Lane
Wauconda, IL 60084

A copy of the Bid Tabulation is enclosed for your use. If the above meets with the approval of Millburn District 24, please feel free to contact the undersigned. Please contact us if you have questions regarding this information.

Sincerely,
FANNING HOWEY


Dillon Mitchell, PE, LEED GA
Project Manager

dm/mm

enclosure: Bid Tabulation

distributed via Newforma

ARCHITECTURE | ENGINEERING

600 22nd Street | Suite 103 | Oak Brook, IL 60523

847.292.1039 | fax 630.522.3901 | www.fhai.com

BID TABULATION

LIGHTING SUMMER PROJECT 2016

Lighting Project Summer 2016
 Millburn District 24
 Wadsworth, IL
 Project No. 215091.01

DATE: March 4, 2016

TIME: 3:00 p.m. Local Time

	Carey Electric Contracting, Inc. McHenry, IL	Foresite Electric Wauconda, IL	Jasco Electric McHenry, IL	Midwest Services Chicago, IL	Pieper Electric Kenosha, WI
BID SECURITY	✓	✓	✓	✓	✓
NON COLLUSION AFFIDAVIT	✓	✓	✓	✓	✓
CERTIFICATE REGARDING SEXUAL HARASSMENT POLICY	✓	Not Signed <25 Emp	✓	✓	✓
CERTIFICATE OF COMPLIANCE WITH ILLINOIS DRUG-FREE WORKPLACE ACT	✓	Not Signed <25 Emp	Not Signed <25 Emp	✓	✓
CONTRACTOR'S STATEMENT OF QUALIFICATIONS	Missing	✓	✓	✓	Missing
CERTIFICATE OF BIDDER ELIGIBILITY	✓	✓	✓	✓	✓
PREVAILING WAGE CERTIFICATION	✓	Missing	✓	✓	✓
CRIMINAL BACKGROUND CLAUSE	Missing	Missing	Missing	Missing	Missing
ADDENDUM NO. 1	✓	✓	✓	✓	✓
ADDENDUM NO. 2	✓	✓	✓	✓	✓
	✓	✓	✓	✓	✓
Base Bid - Lighting	\$ 527,800.00	\$ 387,130.00	\$ 490,745.00	\$ 473,000.00	\$ 516,295.00
Alt. #1 - ES Gymnasium Lighting & Controls	\$ (24,600.00)	\$ (19,680.00)	\$ (23,886.00)	\$ (35,000.00)	\$ (20,412.00)
Alt. #2 - ES Exterior Lighting & Controls	\$ (40,228.00)	\$ (31,920.00)	\$ (39,484.00)	\$ (25,000.00)	\$ (33,547.00)
Alt. #3 - ES Sensors/Controls	\$ (41,240.00)	\$ (35,030.00)	\$ (49,024.00)	\$ (17,000.00)	\$ (26,936.00)
Alt. #4 - Rework and Lower Sprinkler Heads	\$ (12,200.00)	\$ (13,420.00)	\$ -	\$ (110,000.00)	\$ (20,385.00)
Alt. #5 - MS Gymnasium Lighting & Controls	\$ (29,655.00)	\$ (27,770.00)	\$ (31,419.00)	\$ (25,000.00)	\$ (18,280.00)
Alt. #6 - MS Exterior Lighting & Controls	\$ (63,404.00)	\$ (58,320.00)	\$ (69,179.00)	\$ (45,000.00)	\$ (61,275.00)

*FORESITE - LESS THAN 25 EMPLOYEES - Sex Harassment & Drug Free workplace

*JASCO - LESS THAN 25 EMPLOYEES - Drug Free Workplace