February 6, 2020



Dr. Steve Johns, Business Manager Millburn School District No. 24 18550 Millburn Road Wadsworth, Illinois 60083

Re: Millburn School District No. 24 Millburn Summer 2020 Civil Upgrades Commission No. 193070

Dear Steve:

We recommend the following be presented to the Board of Education.

On Friday, January 31, 2020, at 2:00 p.m. bids were received from four (4) contractors for Millburn Summer 2020 Civil Upgrades. A bid tabulation is attached for your review. Lorusso Cement Contractors from West Chicago, Illinois submitted the low base bid in the amount of \$186,000.00. Selection of unit prices and alternates does not affect who will be the low bidder or the total contract price.

#### Unit Price No. 1 Sawcut and remove existing asphalt surface, aggregate base to remain Unit Price = \$11/SY

This unit price is to add or deduct from the Contract Sum to remove and replace the existing asphalt surface beyond the extents shown on the Drawings.

**Recommendation: Accept this Unit Price** 

## Unit Price No. 2 Sawcut and remove existing asphalt full depth, including aggregate base Unit Price = \$22/SY

This unit price is to add or deduct from the Contract Sum to remove and replace the existing asphalt surface and aggregate beyond the extents shown on the Drawings.

# **Recommendation: Accept this Unit Price**

# Unit Price No. 3 Undercut existing subgrade

Unit Price = \$55/CY

This unit price is to add or deduct from the Contract Sum to undercut existing subgrade beyond the extents shown on the Drawings.

## **Recommendation: Accept this Unit Price**

Wold Architects and Engineers 220 North Smith Street, Suite 310 Palatine, IL 60067 woldae.com | 847 241 6100

# PLANNERS ARCHITECTS ENGINEERS

## Letter to Dr. Steve Johns Page 2

Unit Price = \$8.30/SY

Unit Price = \$60/CY

Add \$84,100

## Unit Price No. 4 Install Geogrid (Tensar R140 Triax or equal)

This unit price is to add or deduct from the Contract Sum to install Geogrid (Tensar R140 Triax or equal).

**Recommendation: Accept this Unit Price** 

### Unit Price No. 5 Install CA-1 aggregate

This unit price is to add or deduct from the Contract Sum to install CA-1 aggregate. Recommendation: Accept this Unit Price

#### Alternate No. 1 Provide concrete in lieu of asphalt

This alternate is to add or deduct from the Contract Sum to provide concrete in lieu of asphalt in locations indicated on the Drawings.

**Recommendation: Accept this Alternate** 

#### Alternate No. 2 Removal of asphalt surface Add \$52,000 This alternate is to add or deduct from the Contract Sum to remove and replace asphalt surfaces as

This alternate is to add or deduct from the Contract Sum to remove and replace asphalt surfaces as indicated on the Drawings.

**Recommendation: Accept this Alternate** 

Our recommendation for award is as follows:

Award the contract to Lorussoi Cement Contractors for the bid amount of \$186,000.00 along with Unit Price #1-5 and Alternates #1-2, for a total contract amount of \$322,100.00.

Sincerely,

Wold Architects and Engineers

alyssazi

Alyssa Menolascino

Enclosures

cc: Jason Lind, Superintendent of Schools Kirsta Ehmke, Wold Dan Kritta, Wold Contract File (letter only)

KH/O:/SD/Millburn/193070/crsp/feb20

